Support Agreement (SA) No. 1
Performed Under
Interagency Agreement between General Services Administration,
Northeast and Caribbean Region
And
National Park Service, Northeast Region

1. Purpose

The NPS will assist GSA in selection of a design for the African Burial Ground
Exterior memorial through participation on GSA’s Source Selection Evaluation
Board. .

2. Authority

This agreement is entered into under the authority of the Economy in
Government Act (31 U.S.C.§ 1535) and the Historic Sites Act (16 U.S.C. §461-
467). The Economy Act as amended authorizes a Federal Agency to enter into
an agreement with another Federal Agency for services, particularly those
services which may be rendered in a more convenient and cost-effective manner.

3. Scope of Work

NPS will assist GSA and engage the New York public and design community to
determine an appropriate and final design for the Exterior Memorial, to be
subsequently contracted and constructed by GSA at the African Burial Ground at
Foley Square, New York City. NPS participation is guided by the general project
parameters as set forth in Phase Il of GSA’s Exterior Memorial solicitation
(December 1997), and commences with the five design finalists that have
already been selected by GSA's Source Selection Evaluation Board.

Tasks associated with this work include:

e Meeting and coordinating with GSA management and contracting officials
to ensure NPS cognizance of, and access to all information relevant to the
solicitation for an appropriate exterior memorial design, and the
subsequent deliberations which led to the selection of the five design
finalists.

e Meeting and exchanging information as necessary with the individual
Memorial Advisors and GSA's Source Selection Evaluation Board (SSEB),
as well as adding two NPS members to the existing SSEB.

« Assist GSA in Identifying, planning, and subsequently facilitating an open
exchange with a wide representation of the public and NYC design
community, to seek input on what is important about, and appropriate for,
an Exterior Memorial for the ABG site. Focused public reaction and
clarification to the five design finalists will also be provided.



Consulting with outside experts in order to help inform design
modifications and final design selection from among the five finalists. This
includes evaluating short and long-term operational and maintenance
needs, public safety and security, appropriateness of building materials,
adequacy of project engineering, and cost evaluation.

Participation and coordination with the larger NPS/GSA project team to
ensure Exterior Memorial compatibility with the adjacent Interpretive
Center project, concurrently underway.

GSA will assist NPS in the performance of this Support Agreement in the
following ways:

GSA will consult with NPS before taking any final actions relating to the
subject matter of this agreement.

GSA will provide timely responses to NPS requests for review, comment,
or information.

GSA will ensure NPS staff access to all associated records and project
data, and any other resources necessary for the NPS and partners to
perform the work outlined in this Support Agreement.

GSA will provide appropriate, timely review of draft documents submitted
by NPS.

4. Deliverables and Project Schedule

The following schedule of activities associated with this support agreement is
contingent upon the schedule and availability of others including the members of
the SSEB, GSA, the design consultant finalists, etc. The schedule will be
updated accordingly during the regularly scheduled project management
meetings

Oct ’03: Initial meeting with GSA project leadership [trip 1] to obtain

information on project history and status.

Dec ‘03: Conference Call with SSEB to reconstitute board

Start planning for Exterior Memorial Forum

Jan ‘04: SSEB Meets; Meeting with ABG Memorial Advisors

Apr ‘04: Exterior Memorial Forum

Consultants start design revisions



Jun - Final designs placed on exhibition for public review and comment.
Aug ‘04: Technical professional review of final designs
SSEB reviews info from reviews/ selects final design

Sep ‘04: Negotiate design modifications with selected designer.
Confirm final design.
Review GSA contract for construction.

Oct '04: Construction starts

Nov. '04 Report on Memorial Design process and results completed
Negotiate Support Agreement for Exterior Memorial Construction
Management

5. Funding and Billing

GSA shall provide NPS with the above indicated funds, including appropriate
funding information, to perform the work described in this agreement. NPS shall
bill GSA quarterly costs incurred and GSA shall reimburse NPS within 30 days of
receipt of billing

If the National Park Service forecasts its actual costs to exceed the amount of
funds available, it shall promptly notify GSA of the amount of additional funds
necessary to complete the work. GSA shall either provide the additional funds to
NPS or require that the scope of work be limited to that which can be paid by the
then available-funds, or direct termination of the work.

Within 90 days of completion of this support agreement, NPS or GSA shall
conduct an accounting to determine the actual costs of the work. Within 30 days
of completion of this accounting, the NPS shall return to GSA any funds
advanced in excess of the actual costs as then known or GSA shall provide any
additional funds necessary to cover the actual costs as then known and
authorized.

Each party to this agreement intends to carry out all of its respective
commitments and obligations under the terms of this agreement. However, each
party to this agreement is subject to an appropriation and/or authorization for
funding in order to fulfill such commitments and obligations. Therefore, this SA
will automatically terminate of such funding is not furnished or is otherwise not
available to either party.



No member of or delegate to Congress shall be admitted to any share or part of
this Support Agreement, or to any benefit arising from it.

The Comptroller General of the United States or a duly authorized representative
from the General Accounting Office shall, until 3 years after the final payment
under this Support Agreement or for any shorter period specified in the Federal
Acquisition Regulation (FAR) Subpart 4.7, Contractor Record Retention, have
access to examine pertinent books, documents, papers, or other records
involving transactions related to this Support Agreement.

6. Points of Contact
NPS Technical Points of Contact:

Keith Everett

Associate Regional Director
Resource Stewardship & Science
NPS—Northeast Regional Office
200 Chestnut Street, 5th Floor
Philadelphia, PA 19106

(215) 597-0137

(215) 597-0065 fax
keith_everett@nps.gov

Dennis Montagna

Monument Research & Preservation
Planning & Partnerships Program
NPS—Northeast Regional Office
200 Chestnut Street, 3" Floor
Philadelphia, PA 19106

(215) 597-5824

(215) 597-0932 fax
dennis_montagna@npa.gov

NPS Financial Point of Contact:

Linda Seifert

Program Analyst

Planning, Resource Stewardship and Science
200 Chestnut Street, 3" Floor

Philadelphia, PA 19106

(215) 597-7385

(215) 597-5747 fax

linda_seifert@nps.gov



NPS Project Management Point of Contact:

Lloyd Chapman

Archeologist

Resource Planning and Compliance
200 Chestnut Street, 3rd Floor
Philadelphia, PA 19106

(215) 597-2334

(215) 597-5747 fax
lloyd_chapman@nps.gov

GSA Technical Point of Contact:

Mark Dremel

African Burial Ground Project Manager
General Services Administration

26 Federal Plaza, Room 1639

New York, New York 10278

(212) 264-2163

(212) 264-0556
mark.dremel@gsa.gov

GSA Financial Point of Contact:

Mildred Broughton

Contracting Officer

African Burial Ground Project
General Services Administration
26 Federal Plaza, Room 1639
New York, New York 10278
(212) 264-1898

(212) 264-0556
mildred.broughton@gsa.gov

7. Modification and Amendment of this Support Agreement:

This Support Agreement may be modified or amended only by written, mutual
agreement of the parties. Either party may terminate this Support Agreement by
providing written notice to the other party. The termination shall be effective
upon the sixtieth calendar day following notice, unless a later date is set forth. In
the event of termination, the GSA shall continue to be responsible for all costs
incurred by NPS under this Support Agreement and for the costs of closing out or

transferring any ongoing contracts.



8. Expiration Date:

This agreement is effective following its execution by the parties hereto and will
be completed by September 30, 2005.



9. Signatures:

National Park Service:

Noe O

Marié Rust
Regional Director, Northeast Region

Date: (Q’ﬂ- : /( 7/5"’7/
@ai [V pEn i’

Alexa Molnar

Comptroller, Northeast Region
National Park Service

200 Chestnut Street, 3™ Floor
Philadelphia, Pennsylvania 19106

General Services Administration

G H AT

Karl Reichelt
Regional Administrator

Date _/-/37°/

1A Spard “/

Alan Greénberg

Assistant Regional Adrnmistrator
Office of the ARA

Room 1605

26 Federal Plaza,

New York, New York 10278




